



## COUNCIL FOR LEATHER EXPORTS

(Sponsored by Ministry of Commerce & Industry  
Government of India)

CMDA Tower II, 3<sup>rd</sup> Floor, Gandhi Irwin Bridge Road  
Egmore, Chennai-600008

Ph.: 044-28594367-71 (5 Lines), Fax: 044-28594363-64  
E-mail: [cle@cleindia.com](mailto:cle@cleindia.com) Website: [www.leatherindia.org](http://www.leatherindia.org)

### NOTICE INVITING TENDER

(National Competitive Bidding)

Tender Notice No. CLE-HO/ASIDE/Vishtec-CETP/2016 Dated 31-10-2016

#### APPOINTMENT OF CONTRACTORS FOR CREATION OF ADDITIONAL CAPACITY OF 750 KLD ZLD SYSTEM IN VISHTEC CETP, MELVISHARAM, VELLORE DISTRICT, TAMIL NADU

The Council for Leather Exports (CLE), is implementing the Project "Creation of additional capacity of 750 KLD ZLD system in Vishtec CETP, Melvisharam, Vellore district in Tamil Nadu" under the Central Component of ASIDE Scheme of Government of India at a cost of **Rs. 17.74 Crore**. The project is promoted by VISHTEC-CETP. For this purpose, the CLE invites sealed bids for Schedule A, B & C (Cover-1, Technical Bid and Cover-2 Financial Bid) on turnkey lump basis rate contract from eligible and qualified bidders for the undermentioned VISHTEC work:-

#### Scope of the Work:

The scope is intended to cover the design, engineering, procurement, erection, commissioning and performance testing of Reverse Osmosis Plant, Saline effluent conveyance and treatment & Multiple Effective Evaporator. Evaporator in accordance with the specifications drawings and bill of quantities given in the Tender Document. The following are the main scope of work, which are provided in 3 schedule. The selected bidder shall get the architectural and structural design approved by the Competent Agencies.

#### Schedule - A Reverse Osmosis System (RO)

Construction, Supply, Erection, Testing, & Commissioning of 600 cu.m/day Reverse Osmosis (RO) system under turnkey including Civil, Electro Mechanical & Instrumentation works.

#### Schedule - B: Saline effluent conveyance and separate treatment system

Construction, Supply, Erection, Testing, & Commissioning of 150 cu.m/day saline effluent conveyance and separate treatment system including Civil, Electro Mechanical & Instrumentation works.

#### Schedule - C: Multiple Effective Evaporator

Construction, Supply, Fabrication, Erection, Testing, & Commissioning of 300 cu.m/day Multiple Effective Evaporator including Civil, Electro Mechanical & Instrumentation works.

The estimated Value of Work, Earnest Money Deposit, Period of Completion are given below:

Schedule	Name of Work	Approved Cost Estimate in Rs.	EMD in Rs.	Period of Completion (From the Date of Issue of Notice to Proceed with the Work)
A	Reverse Osmosis System (RO)	7.23 Crores	7.20 Lakhs	5 Months
B	Saline Effluent Conveyance and separate treatment system	2.84 Crores	2.80 Lakhs	5 Months
C	Multiple Effective Evaporator	7.67 Crores	7.65 Lakhs	6 Months
<b>Date and Issue of Tender Document</b>	On all working days between <b>2.11.2016</b> and <b>22-11-2016</b> . The Tender document can be obtained from any of the CLE offices in Chennai, New Delhi, Agra, Jalandhar, Kanpur, Mumbai & Kolkata. (Addresses may be referred in CLE website). <a href="http://www.leatherindia.org">www.leatherindia.org</a>			
<b>Cost of Tender Document</b>	<b>Rs. 10,000/-</b> to be remitted by DD favouring "Council for Leather Exports" payable at Chennai or by Cash ( <b>Non-refundable</b> ).			
<b>Pre-bid Meeting</b>	<b>10th November 2016 (Thursday)</b> at 11.30 a.m. at CLE, Chennai.			
<b>Last Date and Time of Receipt of Sealed</b>	<b>24th November 2016 (Thursday)</b> before 3.00 p.m. at CLE, Chennai.			
<b>Technical Bid Opening Meeting</b>	<b>24th November 2016 (Thursday)</b> before 3.30 p.m. at CLE, Chennai.			

The Tender document can be had on written request on any working day as per timeline mentioned above. The Council reserves the right to withdraw this proposal or reject any or all bids or to allot part of the work to different agencies without assigning any reason thereof.

davp 05111/11/0001/1617

Executive Director, CLE